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Thisdocument isintended for informational purposesonly.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or
responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or
downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder
packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200,
P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 am.
to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax
number, P.O. Box and street address so that you can receive addenda.
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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN BERNARDINO COUNTY IN
AND NEAR YUCAIPA, FROM 1.0 KM EAST OF BRYANT STREET TO 0.8 KM EAST OF MILL CREEK BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for thiswork will be opened on August 26, 2004.
This addendum is being issued to revise the Project Plans and the Proposal and Contract.

Project Plan Sheets 2, 10, 11, 63 and 64 are revised. Half-sized copies of the revised sheets are attached for substitution
for the like-numbered sheets.

In the Proposal and Contract, the Engineer’ s Estimate Items 40, 57 and 59 are revised, as attached.
To Proposal and Contract book holders:

Replace pages 4 and 5 of the Engineer's Estimate in the Proposal with the attached revised pages 4 and 5
of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.Indicate receipt of this
addendum by filling in the number of this addendum in the space provided on the signature page of the
proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have aready mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receivesit. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



ENGINEERSESTIMATE

08-358424

Item | Item Item Description Unit of Estimated Unit Price Item Total

No. | Code Measure Quantity

21 150662 | REMOVE METAL BEAM GUARD M 160
RAILING

22 150710 [ REMOVE TRAFFIC STRIPE M 3260

23 033311 | REMOVE TRAFFIC STRIPE M 3260
(YELLOW)

24 150722 | REMOVE PAVEMENT MARKER EA 470

25 150742 | REMOVE ROADSIDE SIGN EA 9

26 150771 | REMOVE ASPHALT CONCRETE DIKE | M 1140

27 150805 | REMOVE CULVERT M 19

28 150820 | REMOVE INLET EA 1

29 150823 | REMOVE DOWNDRAIN M 5

30 150857 | REMOVE ASPHALT CONCRETE M2 400
SURFACING

31 151536 | RECONSTRUCT FENCE (TYPE BW) M 130

32 151572 | RECONSTRUCT METAL BEAM M 620
GUARD RAILING

33 152299 [ RESET MILEPOST MARKER EA 4

34 152320 | RESET ROADSIDE SIGN EA 3

35 152372 | RELOCATE CONCRETE BARRIER M 12
(TYPEK)

36 153103 [ COLD PLANE ASPHALT CONCRETE |M2 9680

©) PAVEMENT

37 153225 | PREPARE CONCRETE BRIDGE DECK | M2 630
SURFACE

38 157560 | BRIDGE REMOVAL (PORTION) LS LUMPSUM |LUMPSUM

39 160101 | CLEARING AND GRUBBING LS LUMPSUM |LUMPSUM

40 190101 | ROADWAY EXCAVATION M3 7440

4
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ENGINEERSESTIMATE

08-358424
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
41 190110 [LEAD COMPLIANCE PLAN LS LUMPSUM |LUMPSUM
42 192003 | STRUCTURE EXCAVATION M3 60
(3] (BRIDGE)
43 192020 | STRUCTURE EXCAVATION (TYPED) [ M3 190
®
44 192037 | STRUCTURE EXCAVATION M3 1030
(3] (RETAINING WALL)
45 192051 | STRUCTURE EXCAVATION (TYPEY) [ M3 9
(3] (AERIALLY DEPOSITED LEAD)
46 193003 | STRUCTURE BACKFILL (BRIDGE) M3 17
"
47 193013 | STRUCTURE BACKFILL M3 670
(3] (RETAINING WALL)
48 193031 | PERVIOUSBACKFILL MATERIAL M3 70
(3] (RETAINING WALL)
49 049731 | REINFORCED CONCRETE BACKFILL | M3 44
®
50 194001 [ DITCH EXCAVATION M3 490
51 203001 | EROSION CONTROL (BLANKET) M2 3000
)
52 203014 | FIBER (EROSION CONTROL) KG 2330
®
53 203024 | COMPOST (EROSION CONTROL) KG 3450
®
54 203045 | PURE LIVE SEED KG 45
©) (EROSION CONTROL)
55 203061 | STABILIZING EMULSION KG 330
©) (EROSION CONTROL)
56 260201 |CLASS2 AGGREGATE BASE M3 1080
57 390126 | RUBBERIZED ASPHALT CONCRETE | TONN 2800
(TYPEG)
58 390146 | ASPHALT CONCRETE (TYPEA, 12.5- | TONN 460
MM MAXIMUM GRADING)
59 033312 | ASPHALT CONCRETE (TYPEA,9.5 | TONN 140
MM MAXIMUM GRADING)
60 390189 | ASPHALT CONCRETE (TYPEA, 19- TONN 1450
MM MAXIMUM GRADING)
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